



Utility Engineering Consultants, *LLC*

Phone : 205.951.3838
FAX : 205.951.3839
WEB : www.uecllc.com

130 Southcrest Drive, Suite 100
Homewood, AL 35209
P.O. Box 19218
Birmingham, Alabama 35219

November 27, 2024

Town of Vina
7111 Hwy 19
Vina, AL 35593

**RE: ADDENDUM NO. 1
 TOWN OF VINA
 PROPOSED TOWN OF VINA STORM DRAINAGE PROJECT
 CWSRF PROJECT NO. CS010833-05
 CONTRACT NO. VI24 148**

All Contractors shall acknowledge receipt of Addendum No. 1 for the above referenced job by signing and returning this statement by email: spierce@uecllc.com or fax to (205) 951-3839.

Contractor: _____

Received by: _____

Date: _____



Utility Engineering Consultants, LLC

Phone : 205.951.3838
FAX : 205.951.3839
WEB : www.uecllc.com

130 Southcrest Drive, Suite 100
Homewood, AL 35209
P.O. Box 19218
Birmingham, Alabama 35219

November 27, 2024

Town of Vina
7111 Hwy 19
Vina, AL 35593

**RE: ADDENDUM NO. 1
TOWN OF VINA
PROPOSED TOWN OF VINA STORM DRAINAGE PROJECT
CWSRF PROJECT NO. CS010833-05
CONTRACT NO. VI24 148**

The changes, modifications and/or additions covered by the set forth in this Addendum No. 1 shall become part of and be incorporated in the Specifications, Contract Documents and Bid Documents for the above referenced Project.

CLARIFICATION

- Cost Associated with Coring into the Existing Inlet Box at STA 0 + 00 is Considered Incidental to the Scope of Work in the Project.
- On Item #2, Item #12, Item #13 and Item #14 of the Proposal Form, The Pipe noted shall be HDPE Material.
- Disposal of the Old Pipe Material (Corrugated Metal and Concrete) that is being Removed and the Cleanup of the Old Broken Concrete Sidewalk and Rock Debris that is on the Side Slopes on the North Side of School Street can be Hauled to a Location that is less than One from the Project Site.