




**JOB NO.:** AL24 130  
**DATE:** AUGUST 8, 2024 @ 10:00 A.M.  
**OWNER:** THE WATER WORKS AND SEWER BOARD OF THE TOWN OF ALTOONA  
**DESCRIPTION:** WATER SYSTEM IMPROVEMENT  
 VALVES, HYDRANTS, SCADA AND GENERATOR  
 DWSRF PROJECT NO. FS010526-01 CONTRACT NO. 3

<b>SUPPLIER:</b>	<b>TOMCAT CONSTRUCTION</b>	<b>APEL MACHINE &amp; SUPPLY CO., INC</b>
<b>ADDRESS:</b>	129 COUNTY ROAD 828 COLLINSVILLE, AL 35961 57116	P. O. BOX 2010 CULLMAN, AL 35056 4947
<b>BOND:</b>	5%	5%
<b>START:</b>	10 DAYS	10 DAYS
<b>COMPLETE:</b>	200 DAYS	200 DAYS

Item No.	Description of Item	Approx Quan	Unit Price	Total Price for Item	Unit Price	Total Price for Item
1	SCADA System Complete, Pump Control, Tank Information. Furnish and Install Complete Per LS	1 LS	\$ 94,232.00	\$ 94,232.00	\$136,670.00	\$ 136,670.00
2	6" Gate Valve with 2" Operating Nut Valve Stem, Valve Box, Lid, and Valve Marker Furnish and Install Complete Per EA	16 EA	\$ 5,900.00	\$ 94,400.00	\$ 3,800.00	\$ 60,800.00
3	8" Gate Valve with 2" Operating Nut Valve Stem, Valve Box, Lid and Valve Marker Furnish and Install Complete Per EA	8 EA	\$ 6,500.00	\$ 52,000.00	\$ 4,750.00	\$ 38,000.00
4	Replace Fire Hydrants in Water System as required by Owner with Complete Fire Hydrant Assembly Furnish and Install Complete Per EA	8 EA	\$ 8,500.00	\$ 68,000.00	\$ 10,175.00	\$ 81,400.00
5	Remove Existing Fire Hydrants and Cap Existing Water Line Install Only Per EA	2 EA	\$ 2,200.00	\$ 4,400.00	\$ 2,000.00	\$ 4,000.00
6	Generator with Transfer Switch, Concrete Pad, All Electrical and Mechanical Components. Furnish and Install Complete Per LS	1 LS	\$ 4,265.00	\$ 4,265.00	\$229,100.00	\$ 229,100.00
<b>TOTAL AMOUNT OF BID</b>				<b>\$ 317,297.00</b>		<b>\$ 549,970.00</b>

I hereby certify that this is a true and correct tabulation of bids, received by The Water Works and Sewer Board of the Town of Altoona, Alabama, on August 8, 2024 at 10:00 A.M., local time, for the construction of Water System Improvements - Valves, Hydrants, SCADA and Generator, DWSRF Project No. FS010526-01 Contract No. 3

UTILITY ENGINEERING CONSULTANTS, LLC

By   
Dave B. Bechtel, P.E.

