

NOTICE TO CONTRACTORS
INVITATION FOR BIDS

Sealed Bids will be received by the Kellyton Water System, 378 Firehouse Road Kellyton, AL 35089 on Tuesday, April 23, 2024 at 10:00 A.M., local time, for furnishing all labor, materials, and equipment and doing the work of constructing, according to Plans, Specifications and Contract Documents on file in the office of the Owner, the improvements hereinafter described. No bids will be received after the time set forth hereinabove; and the Bids will be publicly opened and read.

This is a BABA Project and a letter from manufacturers will be required for all material used in the project.

The work of constructing AMR Meters - Material DWSRF Project No. FS010388-01 Contract #2 will be let under one Contract, the principal items of work are detailed herein below.

1. 600 3/4" Meters
2. 300 3/4" Check Valves

Plans, Specifications and Contract Documents are open to public inspection at the office of Owner, the Kellyton Water System, 378 Firehouse Road Kellyton, AL 35089 or may be obtained from the office of the Engineers, Utility Engineering Consultants, LLC, 130 Southcrest Drive, Suite 100, Homewood, Alabama 35209 for the amount of \$ 50.00 per set, the actual cost of printing, reproducing, handling and distribution for each set of documents. No refunds will be made except to Prime Contractor Bidders, which shall be refunded for one bid set.

The Owner reserves the right to reject any or all bids, to waive any informality in any bid, and to accept any bid considered advantageous to the Owner.

The successful bidder must furnish a Performance Bond for one hundred (100%) percent of the bid amount and a Payment Bond for one hundred (100%) percent of the bid amount and must secure his bond from a bonding company's representative or agent in the State of Alabama.

The Contractor shall obtain and pay for all licenses and permits required by the State, County, and City authorities having jurisdiction over the various phases of the Work.

The Contractor is hereby advised that TIME IS OF THE ESSENCE on this project and that the contract time of 120 consecutive calendar days and noted restrictions shall be strictly observed. LIQUIDATED DAMAGES WILL BE ASSESSED IF THE CONTRACT TIME IS EXCEEDED. The Contractor may apply for an extension of time in accordance with the provisions of the contract; however, such an extension must be approved prior to the contract completion date to avoid the imposition of liquidated damages.

Utility Engineering Consultants, LLC
130 Southcrest Drive, Suite 100
Homewood, AL 35209
Phone: (205) 951-3838 * Fax: (205) 951-3839
Website: uecllc.com