

**NOTICE TO CONTRACTORS**  
**INVITATION FOR BIDS**

Sealed Bids will be received by The Water Works and Sewer Board of the City of Goodwater until 10:00 A.M. (local time) May 30, 2023 at The Water Works and Sewer Board office, 22132 Alabama Highway 9, Goodwater, AL 35072, for furnishing all labor, materials, and equipment and doing the work of constructing, according to Plans, Specifications and Contract Documents on file in the office of the Owner, the improvements hereinafter described. No bids will be received after the time set forth hereinabove, and the Bids will be publicly opened and read.

The work of constructing the AMR Water Meter Project – Labor – DWSRF Project No. FS010173-04 Contract 2. The principal items of work are detailed herein below.

Principal Work:

- |    |     |                 |
|----|-----|-----------------|
| 1. | 800 | ¾" Water Meters |
| 2. | 10  | 1" Water Meters |
| 3. | 5   | 2" Water Meters |
| 4. | 1   | 3" Water Meters |
| 5. | 2   | 4" Water Meters |
| 6. | 1   | 6" Water Meters |
| 7. | 200 | ¾" Curb Stops   |
| 8. | 200 | ¾" Check Valves |
| 9. | 200 | Meter Boxes     |

Plans, Specifications and Contract Documents are open to public inspection at the office of Owner, The Water Works and Sewer Board office, 22132 Alabama Highway 9, Goodwater, AL 35072 or may be obtained from the office of the Engineers, Utility Engineering Consultants, LLC, 130 Southcrest Drive, Suite 100, Homewood, Alabama 35209 upon deposit of \$ 50.00 per set, the actual cost of printing, reproducing, handling and distribution for each set of documents. No refunds will be made except to Prime Contractor Bidders, which shall be refunded for one bid set.

The Contractor is hereby advised that TIME IS OF THE ESSENCE on this project and that the contract time of 150 consecutive calendar days and noted restrictions shall be strictly observed. LIQUIDATED DAMAGES WILL BE ASSESSED IF THE CONTRACT TIME IS EXCEEDED. The Contractor may apply for an extension of time in accordance with the provisions of the contract; however, such an extension must be approved prior to the contract completion date to avoid the imposition of liquidated damages.

**Utility Engineering Consultants, LLC**  
**130 Southcrest Drive, Suite 100**  
**Homewood, Al 35209**  
**Phone: (205) 951-3838 Fax: (205) 951-3839**  
**Website: uecllc.com**