



Utility Engineering Consultants, *LLC*

Phone : 205.951.3838
FAX : 205.951.3839
WEB : www.uecllc.com

135 Gemini Circle, Suite 211
Homewood, AL 35209
P.O. Box 21918
Birmingham, Alabama 35219

August 11, 2025

City of Jacksonville, Alabama
Water Works, Gas and Sewer Board
1206 Church Avenue SE
Jacksonville, Alabama 36265

**RE: City of Jacksonville, Alabama
Water Works, Gas and Sewer Board
Cast Iron Main Replacement (Labor Only)
Bid No. 25-12 JPWP25-135**

All Contractors shall acknowledge receipt of Addendum No. 1 for above referenced job by signing and returning this statement by fax to (205) 951-3839 or email to ktwymon@uecllc.com

Contractor: _____

Received by: _____

Date: _____



Utility Engineering Consultants, LLC

Phone : 205.951.3838
FAX : 205.951.3839
WEB : www.uecllc.com

135 Gemini Circle, Suite 211
Homewood, AL 35209
P.O. Box 21918
Birmingham, Alabama 35219

August 11, 2025

Mexia Water System
4455 Highway 84
Frisco City, AL 36445

**RE: City of Jacksonville, Alabama
Water Works, Gas and Sewer Board
Cast Iron Main Replacement (Labor Only)
Bid No. 25-12 JPWP25-135**

ADDENDUM NO. 1

The changes, modifications and/or additions covered by and set forth in this Addendum No. 1 shall become part of and be incorporated in the Specifications, Contract Documents and Bid Documents for the above referenced project.

CLARIFICATION

• ARTICLE 4 - CONTRACT TIMES

4.02 Days to Achieve Substantial Completion and Final Payment

A. The Water Line shall be coated and ready to disinfect within 720 days after the date when the Contract Times commence to run as provided in Paragraph 4.01 of the General Conditions. This shall be deemed substantial completion. All work shall be ready for final payment in accordance with Paragraph 15.06 of the General Conditions within 720 days after the date when the Contract Times commence to run.

UTILITY ENGINEERING CONSULTANTS, LLC.

Dave Bechtel, P.E.

DB/kt

Attachment:

WATER\WASTEWATER\GAS DESIGN OPERATOR TRAINING