



BID TABULATION

CONTRACT NO. RB 22 110
DATE: JANUARY 12, 2023 @ 10:00 A.M.
OWNER: WATER WORKS AND GAS BOARD OF THE CITY OF RED BAY, ALABAMA
DESCRIPTION: PROPOSED COUNTY HIGHWAY 190 WATERLINE EXTENSION

CONTRACTOR:	ROBINSON & SONS CONSTRUCTION	C & J CONTRACTING
	80 FIFTH AVENUE HAYLEYVILLE, AL 35565	P O BOX 704 RUSSELLVILLE, AL 35653
REG. NO.:	16108	22852
BOND:	5%	5%
START:	10 Days	10 Days
COMPLETE:	90 Days	90 Days

Item No.	Description of Item	Quan	Unit Price	Total Price for Item	Unit Price	Total Price for Item
1.	3" HDPE Pipe Install Complete Per LF	12,500 LF	\$ 7.50	\$93,750.00	\$ 15.00	\$ 187,500.00
2.	Bridge Crossing Detail (8" Steel Casing Pipe with 3" HDPE Carrier Pipe, Spacers at 10"-0" o.; Pipe Fasteners) as Shown in Plans. Install Complete Per CY	1 LS	\$15,000.00	\$ 15,000.00	\$3,500.00	\$ 3,500.00
3.	3" Gate Valve with Valve Box, Lid and Valve Marker Install Complete Per EA	6 EA	\$700.00	\$ 4,200.00	\$ 850.00	\$ 5,100.00
4.	Wet Connection along Highway 190 near existing Fire Hydrant (All Labor and Equipment to Connect to Existing 6" Main). Install Complete Per LS	1 LS	\$3,000.00	\$ 3,000.00	\$ 1,500.00	\$ 1,500.00
5.	Pressure Testing and Disinfection of New Water Main Install and Complete Per LS	1 LS	\$6,000.00	\$ 6,000.00	\$ 1,500.00	\$ 1,500.00

Item No.	Description of Item	Quan	Unit Price	Total Price for Item	Unit Price	Total Price for Item
6.	Pavement Replacement Including Binder Course, Wear Course, Milling for Tie-In to existing Pavement Installed 4" thick Furnish and Install Complete Per SY	8 SY	\$ 300.00	\$ 2,400.00	\$ 180.00	\$ 1,440.00
7.	Class B Concrete Pipe Brace at Bends Furnish and Install Complete Per CY	8 CY	\$ 400.00	\$ 3,200.00	\$ 400.00	\$ 3,200.00
8	Clean Up and Seeding of Right-of-Way Furnish and Install Complete Per LF	12,200 LF	\$ 1.25	\$ 15,250.00	\$ 1.00	\$ 12,200.00
9	Road Crossing (Boring Method) along County Hwy 190 (8" Steel Casing Pipe with 3" HDPE Carrier Pipe Spacers installed 10' o.c.) Install Complete Per LF	30 LF	\$100.00	\$ 3,000.00	\$200.00	\$ 6,000.00
TOTAL BID AMOUNT				\$ 145,800.00		\$ 221,940.00



BID TABULATION

CONTRACT NO. RB 22 110
DATE: JANUARY 12, 2023 @ 10:00 A.M.
OWNER: WATER WORKS AND GAS BOARD OF THE CITY OF RED BAY, ALABAMA
DESCRIPTION: PROPOSED COUNTY HIGHWAY 190 WATERLINE EXTENSION


CONTRACTOR: CARCEL & G. CONSTRUCTION, LLC
 31 COUNTY ROAD 240
 HANCEVILLE, AL 35077
 37737
REG. NO.: 37737
BOND: 5%
START: 10 Days
COMPLETE: 90 Days

Item No.	Description of Item	Quan	Unit Price	Total Price for Item
1.	3" HDPE Pipe Install Complete Per LF	12,500 LF	\$ 27.40	\$ 342,500.00
2.	Bridge Crossing Detail (8" Steel Casing Pipe with 3" HDPE Carrier Pipe, Spacers at 10"-0" o.; Pipe Fasteners) as Shown in Plans. Install Complete Per CY	1 LS	\$21,290.87	\$ 21,290.87
3.	3" Gate Valve with Valve Box, Lid and Valve Marker Install Complete Per EA	6 EA	\$10,588.38	\$ 63,530.28
4.	Wet Connection along Highway 190 near existing Fire Hydrant (All Labor and Equipment to Connect to Existing 6" Main). Install Complete Per LS	1 LS	\$22,166.03	\$ 22,166.03
5.	Pressure Testing and Disinfection of New Water Main Install and Complete Per LS	1 LS	\$24,958.26	\$ 24,958.26
6.	Pavement Replacement Including Binder Course, Wear Course, Milling for Tie-In to existing Pavement Installed 4" thick Furnish and Install Complete Per SY	8 SY	\$ 1,015.95	\$ 8,127.60
7.	Class B Concrete Pipe Brace at Bends Furnish and Install Complete Per CY	8 CY	\$ 635.14	\$ 5,081.12

Item No.	Description of Item	Quan	Unit Price	Total Price for Item
8	Clean Up and Seeding of Right-of-Way Furnish and Install Complete Per LF	12,200 LF	\$ 1.56	\$ 19,032.00
9	Road Crossing (Boring Method) along County Hwy 190 (8" Steel Casing Pipe with 3" HDPE Carrier Pipe Spacers installed 10' o.c.) Install Complete Per LF	30 LF	\$ 281.95	\$ 8,458.50
TOTAL BID AMOUNT				\$ 515,144.66

I hereby certify that this is a true and correct tabulation of bids, received by Water Works and Gas Board of The City of Red Bay, Alabama on January 12, 2023, at 10:00 a.m., local time, for the construction of proposed County Highway 190 Waterline Extension - Contract No. RB22 110

UTILITY ENGINEERING CONSULTANTS, LLC

By 
Roderick A. Hawkins, P.E.

