

**NOTICE TO CONTRACTORS**  
**INVITATION FOR BIDS**

Sealed Bids will be received by the Water Works and Gas Board of the City of Red Bay located at Red Bay Water and Gas Board Office, 302 4<sup>th</sup> Avenue SE, Red Bay, Al 35582 until January 12, 2023, at 10:00 A.M., local time, for furnishing all equipment and doing the work according to Specifications and Contract Documents on file in the office of the Owner, the improvements hereinafter described. No bids will be received after the time set forth hereinabove; and the Bids will be publicly opened and read.

The Bid Documents will be opened at the Red Bay Water and Gas Board Office on January 12, 2023 at 10:00A.M., 302 4<sup>th</sup> Avenue S E, Red Bay Al 35882. If your Bid Documents are mailed, they should be received prior to January 12, 2023, at 10:00 A.M. at the Water Works and Gas Board of the City of Red Bay, P.O. Box 2007, Red Bay Alabama 35582.

The work of providing equipment for the Proposed County 190 Highway Waterline Extension will be let under one contract.

The principal items of work are detailed herein below.

Principal Work:

1. 11,000 LF of 3” HDPE Pipe, Pressure Class 250 (Labor Only)
2. Six (6) 3” Gate Valves (Labor Only)
3. One (1) Wet Connection
4. Bridge Crossing

Plans, Specifications and Contract Documents are open to public inspection at the office of Owner, Water Works and Gas Board of the City of Red Bay, or may be obtained from the office of the Engineers, Utility Engineering Consultants, LLC, 130 Southcrest Drive., Suite 100, Homewood, AL 35209 upon deposit of \$ 75.00 per set, the actual cost of printing, reproducing, handling and distribution for each set of documents. No refunds will be made except to Prime Contractor Bidders, which shall be refunded for one bid set.

The Contractor is hereby advised that TIME IS OF THE ESSENCE on this project and that the contract time of 90 consecutive calendar days total and noted restrictions shall be strictly observed. LIQUIDATED DAMAGES WILL BE ASSESSED IF CONTRACT TIME IS EXCEEDED. The Contractor may apply for an extension of time in accordance with the provisions of the contract; however, such an extension must be approved prior to the contract completion date to avoid the imposition of liquidated damages.

**Utility Engineering Consultants, LLC.**  
**130 Southcrest Drive, Suite 100**  
**Homewood, Alabama 35209**  
**Phone: (205) 951-3838 \* Fax: (205) 951-3839**  
**Website: uecllc.com**