



Utility Engineering Consultants, *LLC*

Phone : 205.951.3838
FAX : 205.951.3839
WEB : www.uecllc.com

130 Southcrest Drive, Suite 100
Homewood, AL 35209
P.O. Box 19218
Birmingham, Alabama 35219

February 15, 2024

Mexia Water System
4455 Highway 84
Frisco City, AL 36445

RE: ADDENDUM NO. 2
Mexia Water System
Production Well Drilling
DWSRF Project No. FS010356-01
Contract No. ME23 099

All Contractors shall acknowledge receipt of Addendum No. 2 for the above referenced job by signing and returning this statement by email: dbrown@uecllc.com or fax to (205) 951-3839.

Contractor: _____

Received by: _____

Date: _____



Utility Engineering Consultants, LLC

Phone : 205.951.3838
FAX : 205.951.3839
WEB : www.uecllc.com

130 Southcrest Drive, Suite 100
Homewood, AL 35209
P.O. Box 19218
Birmingham, Alabama 35219

February 15, 2024

Mexia Water System
4455 Highway 84
Frisco City, AL 36445

RE: ADDENDUM NO. 2
Mexia Water System
Production Well Drilling
DWSRF Project No. FS010356-01
Contract No. ME23 099

The changes, modifications and/or additions covered by the set forth in this Addendum No. 2 shall become part of and be incorporated in the Specifications, Contract Documents and Bid Documents for the above referenced Project.

CONTRACT AND SPECIFICATIONS

- The Bid opening will be Monday, February 19, 2024 @ 10:00 am at the Mexia Water Office.
- The attached Proposal Form shall replace the Proposal Form of Section 00410 page 3 of the Bid Form Documents.


CLARIFICATION

- Please note the plans showed work that involved piping, final motor assembly and also electrical connections. This will be done under a separate contract.
- The work required for this project involves only drilling a Finished Water Production Well. Power will be required to allow the well drilling contractor to perform any needed pump testing.

This Addendum No. 2 shall be made a part of your set of Construction Contract Documents and Specifications. Acknowledgment of receipt of Addendum No. 2 shall be noted in the Bid for Unit Price Contracts Section of this contract.

Sincerely,

UTILITY ENGINEERING CONSULTANTS, LLC


Rod Hawkins, P.E.

RH/db

ADDENDUM NO. 2
PROPOSAL FORM

MEXIA WATER SYSTEM DWSRF INFRASTRUCTURE IMPROVEMENTS PROJECT

CONTRACT 2
PRODUCTION WELL DRILLING PROJECT
DWSRF PROJECT NO. FS010356-01

Contractor's Name _____ License Number _____

Item No.	Description of Item	Approx Quan	Unit Price	Total Price for Item
1.	Mobilization/Demobilization of Drilling Rig (Cost not to exceed 4% of Bid Amount) Furnish and Install Complete Per LS	1 LS		
2.	12" Casing Furnished and Installed Furnish and Install Complete Per VF	100 VF		
3.	Bentonite Grout Furnish and Install Complete Per VF	100 VF		
4.	8" Drill by Dual Rotary Method from 100' - 250' of Depth Furnish and Install Complet Per VF	250 VF		
5.	8" Casing Furnished and Installed Furnish and Install Complete Per VF	220 VF		
6.	Labor Rig and Crew for Developing Production Well with Air Furnish and Install Complete Per Hour	24 Hours		
7.	Furnish, Install and Remove Test Pump for Yield Test Furnish and Install Complete Per LS	1 LS		
8.	72-Hour Pump Test with 8-Hour Recovery per Well Furnish and Install Complete Per Hour	160 Hours		
TOTAL AMOUNT OF BID				
TOTAL AMOUNT IN WRITTEN FORM				