



Utility Engineering Consultants, LLC

Phone : 205.951.3838
FAX : 205.951.3839
WEB : www.uecllc.com

130 Southcrest Drive, Suite 100
Homewood, AL 35209
P.O. Box 19218
Birmingham, Alabama 35219

September 9, 2021

The Sewage Disposal Board of the
City of Red Bay
P O Box 2003
Red Bay, Alabama 35582

**Re: Sewage Disposal Board Of The City Of Red Bay
Sewer Trunk Line Upgrade Project Phase II – Contract 1
10th Avenue Emergency Project
Contract No. RB21 068**

ADDENDUM NO.1

The changes, modifications and/or additions covered by and set forth in this Addendum No. 1 shall become part of and be incorporated in the Specifications, Contract Documents and Bid Documents for the above referenced project.

CLARIFICATIONS

- ❖ For Bid Item Number 1 thru Number 5, Please note the Owner has purchased the SDR 26" pipe; lubricant; end caps, spacers and casing pipe (30" steel w/ 0.25 thickness).
- ❖ The contractor's cost reflected on the Proposal for items Number 1 thru Number 5 should include cost for labor, equipment and stone used for pipe bedding outside the road prism area.
- ❖ Item Number 14 and Number 15 includes a pay item for the stone to be used within the road prism. Any stone used within the road prism for areas that have been over excavated outside the normal trench width will be the responsibility of the contractor and considered as incidental cost.
- ❖ The contractor is responsible for material, pipe, labor, and equipment needed to make up the lateral connections and service reconnections.

This Addendum No. 1 shall be made a part of your set of Bid Documents and Specifications.
Acknowledgment of receipt of Addendum No. 1 shall be noted in on your Bid Form.

UTILITY ENGINEERING CONSULTANTS, LLC

Roderick A. Hawkins

RAH/db