



BID TABULATION


DATE: September 17, 2024 AT 10:30 A. M.
OWNER: The City of Marion MA24 159
DESCRIPTION: Marion Wastewater Treatment Plant and Collection System Upgrades Contract No. 1
 College Street Lift Station Emergency Upgrades
 CWSRF Project No. CS010962-01

CONTRACTOR:	Goldman Contractors LLC	Robinson & Sons Construction Inc
ADDRESS:	P.O. Box 1620 Livingston, Alabama 35470	80 5 th Avenue Haleyville, Alabama 35565
LICENSE NO.	27228	16108
BOND	5%	5%
START:	10 Days	10 Days
COMPLETE:	60 Days	60 Days

Item No.	Description of Item	Approx Quan	Unit Price	Total Price for Item	Unit Price	Total Price for Item
1.	Provide Modification to Existing Lift Station Work Include Abandonment of Existing Dry Well-Pit Side; Modification of Wet Well-Pit Side to Install New Pumps and Concrete Work, Electrical Connections to the New Control Panel; Upgrade Service from Primary Power to Secondary Power to Include Meter and Disconnect; Replace Damaged Section of Chair Link Fence and Gate. Furnish & Install Per LS	1 LS	\$ 258,500.00	\$ 258,500.00	\$ 460,000.00	\$ 460,000.00
2.	Remove the Existing Generator Properly Abandon all Electrical Connection Per LS	1 LS	\$ 7,500.00	\$ 7,500.00	\$ 7,000.00	\$ 7,000.00
3.	Install New Air Release Valve Along Existing Force Main Furnish & Install Per LS	1 LS	\$ 3,500.00	\$ 3,500.00	\$ 7,000.00	\$ 7,000.00
4.	Provide Temporary Bypass Pump Per Month	6 Months	\$ 7,500.00	\$ 45,000.00	\$ 16,600.00	\$ 99,600.00
TOTAL OF BASE BID				\$ 314,500.00		\$ 573,600.00

I hereby certify that this is a true and correct tabulation of bids, received by The City of Marion on September 17, 2024 @ 10:30 A. M. for the Marion College Street Lift Station Emergency Upgrades - CWSRF Project No. CS010962-01 MA24 159.

UTILITY ENGINEERING CONSULTANTS, LLC.

By: 
 Roderick A. Hawkins, P.E.

