



BID TABULATION

DATE: July 23, 2024 AT 11:00 A. M.
OWNER: The City of Marion MA24 106
DESCRIPTION: Proposed Marion Water System Critical Needs Infrastructure Improvements Project Phase I
 Contract 2 Marion Valve and Hydrant Replacement Project
 DWSRF Project No. FS0102489-01

CONTRACTOR:	REV Construction Inc.	Cox Contracting Company, Inc.
ADDRESS:	5801 Grover Burchfield Drive Tuscaloosa, Alabama 35401	22629 Heritage Drive McCalla, Alabama 35111
LICENSE NO.	40131	26886
BOND	5%	5%
START:	10 Days	10 Days
COMPLETE:	60 Days	60 Days

Item No.	Description of Item	Approx Quan	Unit Price	Total Price for Item	Unit Price	Total Price for Item
1 .	Remove and Replace Fire Hydrant at the location noted in the Appendix of the Specification including Valve Operator with Gate Valve, Anchor Coupling or required 6" DI Pipe, Bends and Concrete Thrust Block Furnish and Install Per EA	6	\$ 12,200.00	\$ 73,200.00	\$ 12,000.00	\$ 72,000.00
2 .	Removal and Replacement of Isolation Valve and all required accessories. Per EA	9	\$ 9,200.00	\$ 82,800.00	\$ 6,250.00	\$ 56,250.00
3 .	Asphalt Replacement Furnish and Install Per SY	2,000	\$ 0.01	\$ 20.00	\$ 18.50	\$ 37,000.00
4 .	Concrete Modification for any Sidewalk or Curb and Gutter repairs. Per Allowance	1	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00
TOTAL OF BASE BID				\$164,020.00		\$ 173,250.00



BID TABULATION (CONTINUED)

DATE: July 23, 2024 AT 11:00 A. M.
OWNER: The City of Marion MA24 106
DESCRIPTION: Proposed Marion Water System Critical Needs Infrastructure Improvements Project Phase I
 Contract 2 Marion Valve and Hydrant Replacement Project
 DWSRF Project No. FS0102489-01

CONTRACTOR:	Talley Lambert Construction LLC	Cornerstone Civil Contractors LLC
ADDRESS:	5329 County Road 81 Flat Rock, Alabama 35966	PO Box 20225 Tuscaloosa, Alabama 35402
LICENSE NO.	54863	39115
BOND	5%	5%
START:	10 Days	10 Days
COMPLETE:	60 Days	60 Days

Item No.	Description of Item	Approx Quan	Unit Price	Total Price for Item	Unit Price	Total Price for Item
1 .	Remove and Replace Fire Hydrant at the location noted in the Appendix of the Specification including Valve Operator with Gate Valve, Anchor Coupling or required 6" DI Pipe, Bends and Concrete Thrust Block Furnish and Install Per EA	6	\$ 15,000.00	\$ 90,000.00	\$ 13,770.00	\$ 82,620.00
2 .	Removal and Replacement of Isolation Valve and all required accessories. Per EA	9	\$ 10,000.00	\$ 90,000.00	\$ 10,255.00	\$ 92,295.00
3 .	Asphalt Replacement Furnish and Install Per SY	2,000	\$ 10.00	\$ 20,000.00	\$ 25.50	\$ 51,000.00
4 .	Concrete Modification for any Sidewalk or Curb and Gutter repairs. Per Allowance	1	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00
TOTAL OF BASE BID				\$208,000.00		\$ 233,915.00

I hereby certify that this is a true and correct tabulation of bids, received by The City of Marion on July 23, 2024 @ 11:00 A. M. for The Proposed Marion Water System Critical Needs Infrastructure Improvements Project Phase I - Contract 2 Marion Valve and Hydrant Replacement Project DWSRF Project No. FS0102489-01 MA24 106.

UTILITY ENGINEERING CONSULTANTS, LLC.

Roderick A. Hawkins, P.E.

